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Engineering Technologies Inc ADDENDUM 

 

DATE ISSUED March 14, 2016 ADDENDUM # 2 

  
  

ENGINEER Engineering Technologies, Inc. 

825 M Street, Suite 200 

Lincoln, NE  68508 

PROJECT 
GYRTC Buildings A,B,C & Food Service -     

Fire Sprinkler  

 
  

 ETI PROJECT # 2015-003 

 

The Architect issues this Addendum to all known bidders before receipt of proposals. Bidder shall acknowledge the receipt of this 
addendum on their proposal sheet and all information contained herein shall become a part of the contract documents. 

 

ADDENDUM: 
 

GENERAL ITEMS  

1. Pre-Bid Walkthrough Meeting 
A. Pre-bid walkthrough meeting attendees are as follows:  

 
Name Firm Phone Email 

Marty Kasl Engineering Technologies, Inc. 402-476-1273 mkasl@eti-engineers.com 

Roger Scheidies Bamford, Inc. 308-237-2157 Roger.Scheidies@ bamfordinc.com 

David Autry Meininger Fire Protection 402-466-2616 david@mfp-inc.com 

Mark Antill State Building Division 402-471-0420 Mark.Antill@nebraska.gov 

Rodger Stofer YRTC – Geneva 402-759-1717 Rodger.Stofer@nebraska.gov 

Mark Long NIFCO Mechanical 402-477-0666 mlong@nifcomechanical.com 

Andrew Johnson Continental Fire 402-720-8748 Andrew.Johnson@continental-fire.com 

 
CLARIFICATIONS: 

1. Contractor shall have access to the campus Monday through Friday from 7:00 a.m. to 5:00 p.m. 
 
A. Contractor will have access to the grounds where underground piping is to be installed, and to Buildings A, B, and C during 

all days. 
B. Contractor will have access to the Food Service Building from June 2, 2016 to July 22, 2016. No meals will be prepared 

and no dining will occur in the Food Service Building and the building will be unoccupied between these dates. 
 

2. As a matter of clarification: Toilet facilities are to be provided by the contractor and are address in the Project Manual in Special 
Conditions; Paragraph 3 on page SC-1. 

 

3. Patch any materials that are disturbed to provide access to concealed spaces as required for piping or materials installation. 
 

4. Contractor to cover and protect all materials and equipment from damage during construction. 
 

5. Any excess soil generated by trenching is to be piled on site for Owner’s use. Contractor to coordinate location of placement of 
access soil with Owner. 

 

6. Contractor to coordinate installation of sprinkler piping and heads around existing lights, ductwork and all other existing items.  
Provide additional sprinklers as required if existing conditions present obstructions to normal sprinkler coverage. 
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7. Provide supervisory and trouble alarm connections to existing fire alarms panels in Buildings A, B, C for PIV, water flow, and 
dry system pressure status for remote annunciation. 

 

8. A site water system study was completed in 2004, prior to additional fire hydrants being installed on the campus.  At that time, 
the static pressure in the system ranged from 50-57 psi and the flow test at Fire Hydrant #1, closest to the center of campus, 
had a 57 psi static and 35 psi residual pressure while the system flowed 581 gpm.  This is the most current information we have 
for the system and is provided for your information only to estimate the hydraulic calculations. 
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